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RTD FasTracks Eagle Project

PART A

SPECIFIED REQUIREMENTS

The Eagle Project shall comply with, and the Concessionaire shall perform its obligations and
(where relevant) shall require each Project Contractor and their respective Subcontractors to
perform their respective obligations under this Agreement, the other Project Agreements and the
Subcontracts in accordance with, the following requirements.

1. SPECIFIED REQUIREMENTS APPLICABLE TO ALL PROJECT CONTRACTS
1.1 Protection of Security Sensitive Information and Critical Infrastructure
Information

All applicable provisions of 49 CFR Part 1520 and 6 CFR Part 29 and all applicable FTA
guidance, including FTA Resource Document for Transit Agencies, "Sensitive Security
Information (SSI): Designation, Markings, and Control, Resource Document for Transit
Agencies" (March 2009), as may be amended, and all Department of Homeland Security (DHS)
directives, including DHS Management Directive System MD Number: 11042.1, "Safeguarding
Sensitive but Unclassified (For Official Use Only) Information" (January 6, 2005) as may be
amended.

2. SPECIFIED REQUIREMENTS APPLICABLE TO ALL DESIGN/BUILD AND ROLLING
STOCK SUPPLY CONTRACTS AND SUBCONTRACTS

2.1 FTA terms

All contractual provisions required by the U.S. Department of Transportation (USDOT), as set
forth in FTA Circular 4220.1F.

2.2 FTA regulations and policies

All applicable FTA regulations, policies, procedures and directives, including those listed directly
in or referred to in the current FTA Master Agreement, from time to time during the term of this
Agreement.

2.3 Debarment

(i) Federal Executive Order no. 12549 (Feb. 18, 1986), (ii) Federal Executive Order no. 12689
(Aug. 16, 1989), (iii) 31 U.S.C. § 6101 note (Section 2455, Pub. L. 103-355, 108 Stat. 3327) and
(iv) 49 CFR Part 29 "Governmentwide Debarment and Suspension (Nonprocurement)”.

2.4 Lobbying

31 U.S.C. § 1352 (as amended by the Lobbying Disclosure Act of 1995) and 31 U.S.C. 3801, et
seq.
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2.5

Program Fraud and False or Fraudulent Statements and Related Acts

The provisions of the Program Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. § 3801
et seq. and USDOT regulations, "Program Fraud Civil Remedies", 49 CFR Part 31.

2.6
(2)
(b)

©

@

(e)

®

(8

2.7

Civil Rights
49 U.S.C. § 5332 (Nondiscrimination in Federal Public Transportation Programs);

Title VI of the Civil Rights Act of 1964, as amended, 42 U.S.C. §§ 2000d et seq., and
with USDOT regulations, "Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation — Effectuation of Title VI of the Civil Rights Act", 49 CFR
Part 21;

All applicable requirements of Title IX of the Education Amendments of 1972, as
amended, 20 U.S.C. §§ 1681 et seq., and any Federal regulations that prohibit
discrimination on the basis of sex that may be applicable;

The Age Discrimination Act of 1975, as amended, 42 U.S.C. §§ 6101 ef seq., and any
U.S. Health and Human Services implementing regulations, "Nondiscrimination on the
Basis of Age in Programs or Activities Receiving Federal Financial Assistance", 45 CFR
Part 90;

The Age Discrimination in Employment Act, 29 U.S.C. §§ 621 through 634 and any U.S.
Equal Employment Opportunity Commission implementing regulations, "Age
Discrimination in Employment Act", 29 CFR Part 1625;

All equal employment opportunity provisions of 49 U.S.C. § 5332, with Title VII of the
Civil Rights Act of 1964, as amended, 42 U.S.C. § 2000e, and Federal implementing
regulations and any subsequent amendments thereto, except to the extent FTA determines
otherwise in writing, and any applicable Federal equal employment opportunity
directives that may be issued from time to time; and

All applicable equal employment opportunity requirements of U.S. Department of Labor
regulations, "Office of Federal Contract Compliance Programs, Equal Employment
Opportunity, Department of Labor", 41 CFR Parts 60 et seq., which implement Executive
Order No. 11246, "Equal Employment Opportunity”, as amended by Executive Order
No. 11375, "Amending Executive Order No. 11246 Relating to Equal Employment
Opportunity”, 42 U.S.C. § 2000e, and also with any Federal laws, regulations, and
directives that may in the future affect construction undertaken as part of the Eagle
Project.

Fly America Requirements

49 U.S.C. § 40118 (the Fly America Act) and the General Services Administration's regulations
at 41 CFR Part 301-10.
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2.8 Access Requirements For Persons With Disabilities
(a) 49 U.S.C. § 5301(d);

(b) All applicable provisions of Section 504 of the Rehabilitation Act of 1973, as amended
by 29 U.S.C. § 794;

() The Americans with Disabilities Act of 1990, as amended, 42 U.S.C. §§ 12101 ef seq.;
and

(s)) The Architectural Barriers Act of 1968, as amended, 42 U.S.C. §§ 4151 ef seq..

29 Energy Conservation Requirements

(a) All applicable mandatory energy efficiency standards and policies within applicable State
energy conservation plans issued in accordance with the Energy Policy and Conservation

Act, 42 U.S.C. §§ 6321 et seq.; and

(b) The Requirements of FTA regulations, "Requirements for Energy Assessments", 49 CFR
Part 622, Subpart C.

2.10 Cilean Water Requirements

All applicable standards, orders or regulations issued pursuant to the Federal Water Pollution
Control Act, as amended, 33 U.S.C. § 1251 ef seq.

The Concessionaire shall report all violations thereof to RTD, to FTA and to the appropriate
Environmental Protection Agency Regional Office.

2.11  Clean Air Requirements

All applicable standards, orders or regulations issued pursuant to the Clean Air Act, as amended,
42 U.S.C. §§ 7401 et segq.

The Concessionaire shall report all violations to RTD, to FTA and to the appropriate
Environmental Protection Agency Regional Office.

2.12  Contract Work Hours and Safety Standards Act

All applicable requirements of the Contract Work Hours and Safety Standards Act 40 U.S.C.
3702 et seq., and all applicable implementing regulations.

2.13  Seismic Safety Requirements

The standards for Seismic Safety required in USDOT Seismic Safety Regulations, 49 CFR Part
41;j.

2.14  Davis-Bacon and Copeland Anti-Kickback Acts

The provisions of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 and
any rulings and interpretations issued by the Secretary of the United Stated Department of Labor.
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2.15 Compliance with Copeland Act requirements
The requirements of 29 CFR Part 3.
2.16  Recycled Products

All requirements of Section 6002 of the Resource Conservation and Recovery Act (RCRA), as
amended by 42 U.S.C. 6962, including the regulatory provisions of 40 CFR Part 247, and
Executive Order 12873, as they apply to the procurement of the items designated in Subpart B of
40 CFR Part 247.

2.17 Buy America

49 U.S.C. 5323(j) and 49 CFR Part 661.

2.18  Cargo Preference Requirements

All applicable requirements of 42 U.S.C. 1241 and 46 CFR 381.
2.19 Pre-Award and Post-Delivery Audit Requirements

49 U.S.C. § 5323(m) and FTA regulations "Pre-Award and Post Delivery Audits of Rolling Stock
Purchases" at 49 CFR Part 663.

3. SPECIFIED REQUIREMENTS APPLICABLE TO THE O&M CONTRACTOR AND THE
O&M SUBCONTRACTORS

3.1 Privacy Act

The information restrictions and other applicable requirements of the Privacy Act of 1974, 5
U.S.C. § 552a.

3.2 Background Checks, Redress and Immigration Status

All applicable provisions contained in 49 C.F.R. Parts 1570, 1572, and 1580, as well as all
relevant FTA, Department of Homeland Security (DHS) and Transportation Security
Administration (TSA) guidance, including FTA guidance, "Transit Agency Security and
Emergency Management Protective Measures” (November 2006), and joint FTA/TSA guidance,
"TSA/FTA Security and Emergency Management Action Items for Transit Agencies" (December
2006), each as supplemented by TSA guidance "Additional Guidance on Background Checks,
Redress and Immigration Status".
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PART B

DISADVANTAGED AND SMALL BUSINESS
ENTERPRISES PROGRAMS

1. DEFINITIONS

Unless the context requires otherwise, capitalized terms used in this Part B of Attachment 15 shall
have the meanings given to them in Section 1.1 (Definitions) of the Agreement. In addition, the
following capitalized terms shall have the meanings set out below:

DBE Goals has the meaning given to it in Section 3.1(c)(i) of this Part B of Attachment 15.

DBE/SBE Enclosures means the certificates and forms attached to this Attachment 15 at
Annex 2 (DBE/SBE Enclosures).

DBE/SBE Liaison Officer means a representative of the Concessionaire having management
responsibility for implementing, managing and reporting on achievement of the DBE Goals and
the SBE Goals, communicating subcontracting, business development and supportive services
activity at all tiers, ensuring compliance with the non-discrimination provisions and the
affirmative action and equal employment opportunity provisions.

DBE/SBE Participation Report has the meaning given to it in Section 3.4(a) of this Part B of
Attachment 15.

Design/Build DBE/SBE Plan means a plan, prepared by or on behalf of the Concessionaire, that:

(a) identifies the Concessionaire's proposed DBE/SBE Liaison Officer;

) describes how the Concessionaire plans to satisfy the requirements of Sections 2 and 3 of
this Part B of Attachment 15, including achievement of the DBE Goals and the SBE
Design/Build Goals, including a description of:

(i) the DBE Qualifying Work that will be subcontracted out to DBEs and the total
Dollar value of such DBE Qualifying Work;

(ii)) the SBE Qualifying Work that will be subcontracted out to SBEs and the total
Dollar value of such SBE Qualifying Work;

(iii) how such Subcontracts will be procured;
(iv) all business development initiatives, support services, mentoring programs,
outreach and recruitment strategies and other similar initiatives relating to the

DBE and SBE communities; and

(v) strategies to implement and enforce compliance by Prime Contractors with the
DBE Goals and the SBE Design/Build Goals; and

(c) identifies those transit vehicle manufacturers with whom the Rolling Stock Supplier
intends to contract which are DBEs;
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@ identifies those DBEs and SBEs the Concessionaire intends to utilize during the relevant
period and the Dollar value of each proposed DBE and SBE contract; and

(e) includes DBE/SBE Enclosures in respect of each of the DBEs and SBEs identified in the
plan (to the extent not already submitted with a previous version of the plan).

DBE Qualifying Work means:

(a) 100% of the design and construction of Early Work;

®) 100% of the design and construction of the East Corridor Project;

(c) 100% of the design and construction of the Gold Line Project;

(d) 100% of the design and construction of 41st/Fox Street and Pecos Street stations; and

(e) 100% of the design and construction of the Commuter Rail Maintenance Facility.

Disadvantaged Business Enterprise or DBE means a Small Business Enterprise:

(a) that is at least 51% owned by one or more individuals who are Socially and Economically
Disadvantaged or, in the case of a corporation, in which 51% of the stock is owned by

one or more Socially and Economically Disadvantaged individuals;

(b) whose management and daily operations are controlled by one or more of the Socially
and Economically Disadvantaged individuals who owns it; and

(©) that is:

(1) certified as a "Disadvantaged Business Enterprise" by either the Office of
Certification of the Colorado Department of Certification (CDOT-OC) or the
City and County of Denver Office of Economic Development (CCD-OED);

(i) certified as a "Small Disadvantaged Business" or accepted into the HUBZone
Program or the 8(a) Business Development Program, in each case by the United
States Small Business Administration (the SBA4) and certified as a
"Disadvantaged Business Enterprise" by CDOT-OC or CCD-OED,; or

(iii) certified as a "Disadvantaged Business Enterprise” in any state other than the
State of Colorado; provided that a DBE application has been submitted to and is
pending with either CDOT-OC or CCD-OED and such application is
subsequently approved.

Initial Design/Build DBE/SBE Plan means the Design/Build DBE/SBE Plan submitted as part
of the Concessionaire's Technical Proposal.

O&M SBE Plan means a plan, prepared by or on behalf of the Concessionaire, that:

(a) describes how the Concessionaire plans to satisfy the requirements of Sections 2 and 4 of
this Part B of Attachment 15, including achieving the SBE O&M Goal, including a
description of:
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(i) the services under the Agreement that will be subcontracted out to SBEs during
the Operating Period and the total Dollar value of such services;

(ii) how such Subcontracts will be procured;
(iii) all business development initiatives, support services, mentoring programs,
outreach and recruitment strategies and other similar initiatives relating to the

SBE communities; and

(iv) strategies to implement and enforce compliance by Prime Contractors with the
SBE O&M Goal; and

(b) identifies those SBEs the Concessionaire intends to utilize during the relevant period and
the Dollar value of each proposed SBE contract; and

(c) includes DBE/SBE Enclosures in respect of each of the SBEs identified in the plan (to
the extent not already submitted with a previous version of the plan).

Prime Contractor means any Project Contractor or Subcontractor that contracts with a DBE or
SBE for performance of the DBE Qualifying Work, the SBE Qualifying Work or the services to
be provided during the Operating Period, as applicable.

SBE Category means each of the following:

(a) SBE Category 1: SBEs with gross receipts less than $1 Million;

(b) SBE Category 2: SBEs with gross receipts between $1 Million and $5 Million;

(©) SBE Category 3: SBEs with gross receipts between $5 Million and $10 Million; and

@ SBE Category 4: SBEs with gross receipts in excess of $10 Million.

SBE Design/Build Goals has the meaning given to it in Section 3.1(c)(ii) of this Part B of
Attachment 15.

SBE Goals means, collectively, the SBE Design/Build Goals and the SBE Q&M Goal.
SBE O&M Goal has the meaning given to it in Section 4.1 of this Part B of Attachment 15.

SBE Participation Report has the meaning given to it in Section 4.4(a) of this Part B of
Attachment 15.

SBE Qualifying Work means:
(a) 100% of the design and construction of the NWES;
(b) 100% of the design and construction of the DUS to CRMF; and

(c) 100% of the installation of the DUS Systems, including the integration of the DUS
Systems with the DUS Rail Segment.
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Small Business Enterprise or SBE means a for-profit small business enterprise, as defined
pursuant to section 3 of the Small Business Act and the Small Business Administration
implementing regulations (13 CFR Part 121) that does not exceed the cap on average annual
gross receipts specified in 49 CFR §26.65(b) and that is certified as a "Small Business Enterprise"
by RTD.

Small Business Opportunity Office or SBOO means the RTD department responsible for
administering the DBE and SBE programs.

Socially and Economically Disadvantaged has the meaning given to it by 49 CFR 26.67.
2. GENERAL REQUIREMENTS
2.1 DBE and SBE Policy

(a) The Concessionaire shall not discriminate on the basis of race, color, national origin, or
sex in the performance of this Agreement.

) The Concessionaire shall comply with and implement applicable requirements of 49 CFR
Part 26 in the award and administration of contracts and Subcontracts under this
Agreement.

(®) Failure by the Concessionaire to comply with or implement these requirements is a
material breach of this Agreement, which may result in the termination of this Agreement
or such other remedy as RTD deems appropriate.

(d) RTD's commitment to the DBE Goals and the SBE Goals is not intended to, and shall not
be used as a justification to, discriminate against any qualified company or group of
companies.

2.2 DBE/SBE Liaison Officer

The Concessionaire shall designate a DBE/SBE Liaison Officer who shall be responsible for the
following:

(a) day-to-day operational components of the DBE Program and the SBE Program:
(b) effectively responding to and reporting to the SBOO any DBE and SBE inquiries;

(©) submitting executed DBE and SBE Subcontracts and any subsequent material
amendments thereto to the SBOO;

((sH] interfacing with the SBOO regarding DBEs and SBEs issues and approvals; and

(e) carrying out or implementing technical assistance activities so that the playing field is
level for DBEs and SBEs.

The DBE/SBE Liaison Officer shall submit a written monthly report detailing the activities and
documentation of good faith efforts of the previous month as well as submitting DBE
Participation Reports and SBE Participation Reports and shall schedule monthly meetings with
the SBOO to address any issues or concerns.
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23

Prompt Payment of DBE and SBE Subcontractors

The Concessionaire shall ensure that:

(@)

(b)

©

24

(a)

(b)

©

2.5

each Prime Contractor shall pay its respective DBE and SBE Subcontractors any
undisputed amount owed to such Subcontractor within 30 days of receipt by such Prime
Contractor of a duly submitted invoice for payment, regardless of whether such Prime
Contractor has been paid for such invoice;

approval of invoices is not unreasonably delayed and that invoices shall be either
approved or rejected with written notice of deficiency or dispute to the payee
Subcontractor within ten days of receipt of invoice by the Prime Contractor; and

each Prime Contractor makes prompt and full payment of any retainage kept by such
Prime Contractor to its respective DBE or SBE Subcontractors within 30 days after such
DBE's or SBE's work has been completed.

Defaulting DBE or SBE Subcontractors/Termination of Subcontracts

The Concessionaire shall notify the SBOO immediately of a DBE's or SBE's inability to
perform and/or of the intent to obtain a substitute DBE or SBE, as applicable. The
Concessionaire shall provide the SBOO with reasonable documentation of the defaulting
DBE's or SBE's inability to perform or the basis for the request for substitution, as well as
any good faith efforts to avoid such termination or substitution.

The Concessionaire shall make good faith efforts to engage another DBE or SBE, as
applicable, to perform at least the equivalent amount of work. The proposed substitute
DBE or SBE must receive prior approval from the SBOO prior to entering into a
Subcontract with a Prime Contractor. The Concessionaire shall not and shall procure that
no Prime Contractor shall perform the work of a substituted DBE or SBE without prior
approval of the SBOO unless that Prime Contractor is itself a DBE or SBE
Subcontractor.

The Concessionaire shall provide the relevant DBE/SBE Enclosures for each new DBE
or SBE.

Good Faith Efforts

RTD will follow the procedures set forth in 49 CFR. 26.53 and Appendix A to 49 CFR Part 26 in
determining whether the Concessionaire has demonstrated good faith efforts in meeting the DBE
Goals and the SBE Goals.
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2.6 Changes

The DBE Goals and the SBE Goals shall apply to the performance of all relevant obligations
under this Agreement, including any Changes implemented pursuant to Section 36 (Changes) of
the Agreement.

3. DESIGN/BUILD PERIOD REQUIREMENTS
3.1 Design Build Period Goals
During the Design/Build Period, the Concessionaire shall:

(a) comply, and require that the Design/Build Contractor and the Design/Build
Subcontractors (excluding the Rolling Stock Supplier and its Subcontractors) comply,
with the requirements of 49 CFR Part 26, "Participation by Disadvantaged Business
Enterprises in Department of Transportation Financial Assistance Programs";

(b) ensure that the Rolling Stock Supplier and its Subcontractors comply with the
requirements of Section 23.67 of Subpart D to 49 CFR Part 26, "Participation by
Minority Business Enterprises in Department of Transportation Programs", provide RTD
with copies of all documentation transmitted to FTA in accordance therewith, and
promptly notify RTD if the goals proposed by the Rolling Stock Supplier have been
disapproved by FTA; and

(c) meet:

(i) the following goals for DBE participation in the DBE Qualifying Work (the DBE
Goals):

(A) that at least 19% (calculated by Dollar value) of the DBE Qualifying
Work (less the Dollar amount to be paid under the Rolling Stock Supply
Contract) relating to design services and/or supplies, be performed by
DBEs; and

(B) that at least 20% (calculated by Dollar value) of DBE Qualifying Work
(less the Dollar amount to be paid under the Rolling Stock Supply
Contract) relating to construction services and/or supplies, be performed
by DBEs.

(ii) the following goals for SBE participation in the SBE Qualifying Work (the SBE
Design/Build Goals):

(A) that at least 19% (calculated by Dollar value) of the SBE Qualifying
Work relating to design services and/or supplies, be performed by SBEs;
and

(B) that at least 18% (calculated by Dollar value) of SBE Qualifying Work
relating to construction services and/or supplies, be performed by SBEs;
or
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(d) demonstrate that it has made good faith efforts to meet the DBE Goals or the SBE
Design/Build Goals, as applicable.

3.2 Design/Build DBE/SBE Plan
(a) The Concessionaire shall:

(i) upon occurrence of the earlier of the Early Work Effective Date or the Phase 1
Effective Date, implement the Initial Design/Build DBE/SBE Plan;

(ii)) no later than 30 days after the earlier of the Early Work Effective Date or the
Phase 1 Effective Date, enter into, and/or ensure that each Prime Contractor
enters into Subcontracts or issues purchase orders to all DBEs and SBEs
identified in the Initial Design/Build DBE/SBE Plan; and

(iii) within 30 days after their execution, forward electronic copies of any DBE or
SBE Subcontracts or purchase orders entered into during the Design/Build Period
to the SBOO.

(b) No later than October 1 of each year during the Design/Build Period, the Concessionaire
shall prepare and submit to RTD an updated Design/Build DBE/SBE Plan for the
following period of two calendar years.

33 Distribution of SBE Design/Build Goals

The Concessionaire shall make good faith efforts to distribute:

(@) the SBE Design/Build Goal referred to in Section 3.1(c)(ii)(A) among SBEs in the
different SBE Categories as follows:

(i) SBE Category 1: 7%;

(ii) SBE Category 2: 5%;
(iii) SBE Category 3: 4%; and
(iv) SBE Category 4: 3%; and

) the SBE Design/Build Goal referred to in Section 3.1(c)(ii))(B) among the SBE
Categories as follows:

(i) SBE Category 1: 5%;
(ii) SBE Category 2: 5%,
(iii) SBE Category 3: 5%; and
(iv) SBE Category 4: 3%.
(c) The Concessionaire may utilize a lower-value SBE Category firm to meet the

requirement of a higher value SBE Category, but not vice versa. However, the
Concessionaire may submit to the SBOO a proposal to meet the SBE Design/Build Goal
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for a lower value SBE Category through the use of a joint venture comprising multiple
lower-value SBE Category firms, notwithstanding that such joint venture may meet the
criteria for a higher-value SBE Category. All such proposals are subject to the approval
of the SBOO.

34 Reporting Requirements

(a) The Concessionaire shall submit, and shall ensure that each Prime Contractor submits, at
least monthly a participation report (a DBE/SBE Participation Report) in the form set
out in Annex | (Form of DBE/SBE Participation Report) to this Attachment 15. The
Concessionaire shall submit each completed DBE/SBE Participation Report to RTD with
its corresponding Monthly Progress Report.

(b) The Concessionaire acknowledges that the SBOO has the right to independently confirm
the information contained in the submitted DBE/SBE Participation Reports by soliciting
such information from each DBE and SBE Subcontractor. The Concessionaire shall not
attempt to dissuade any such DBE/SBE Subcontractor from disclosing any such
information to the SBOO.

(©) At the end of the Design/Build Period, the Concessionaire shall submit to RTD a
summary of payments made to all DBEs and SBEs.

4, OPERATING PERIOD REQUIREMENTS

4.1 Operating Period Goals

During the Operating Period, the Concessionaire shall meet, or demonstrate that it has made good
faith efforts to meet, the goal (the SBE O&M Goal) that at least 17% (calculated by Dollar value)
of the services to be performed under the Agreement during the Operating Period be performed
by SBEs.

42 O&M SBE Plan

No later than October 1, 2014, and thereafter no later than October 1 of each year until the end of
the Operating Period, the Concessionaire shall prepare and submit to RTD an O&M SBE Plan for
the following period of two calendar years. The Concessionaire shall forward to the SBOO

electronic copies of any DBE or SBE Subcontracts or purchase orders entered into during the
Operating Period within 30 days after their execution.

4.3 Distribution of SBE O&M Goal

@a) The Concessionaire shall make good faith efforts to distribute the SBE O&M Goal
referred to in Section 4.1 among SBEs in the different SBE Categories as follows:

(i) SBE Category 1: 5%;
(i) SBE Category 2: 5%;
(iii) SBE Category 3: 4%; and

(iv) SBE Category 4: 3%.
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(b

4.4

(a)

(b)

©

The Concessionaire may utilize a lower-value SBE Category firm to meet the
requirement of a higher value SBE Category, but not vice versa. However, the
Concessionaire may submit to the SBOO a proposal to meet the SBE O&M Goal for a
lower value SBE Category through the use of a joint venture comprising mulitiple lower-
value SBE Category firms, notwithstanding that such joint venture may meet the criteria
for a higher-value SBE Category. All such proposals are subject to the approval of the
SBOO.

Reporting Requirements

The Concessionaire shall submit, and shall ensure that each Prime Contractor submits, at
least monthly a participation report (an SBE Participation Report) in the form set out in
Annex 1 (Form of DBE/SBE Participation Report) to this Attachment 15. The
Concessionaire shall submit each completed SBE Participation Report to RTD with its
corresponding Monthly Operating Report.

The Concessionaire acknowledges that the SBOO has the right to independently confirm
the information contained in the submitted SBE Participation Reports by soliciting such
information from each SBE Subcontractor. The Concessionaire shall not attempt to
dissuade any such SBE Subcontractor from disclosing any such information to the
SBOO.

Upon expiry of the Concession Period, the Concessionaire shall submit to RTD a
summary of payments made to all SBEs.
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RTD FasTracks Eagle Project

ANNEX 2 - DBE/SBE ENCLOSURES
PART I — SCHEDULE OF DBE/SBE SUBCONTRACTOR PARTICIPATION

NAME OF CONCESSIONAIRE: Denver Transit Partners, LLC

Regarding: RTD FasTracks Contract No. 18FHO012 for the design, construction, financing,
operation and maintenance of the Eagle Project.

Total cost of the DBE/SBE Qualifying Work: US$

NAME AND TYPE OF WORK (ELECTRICAL, | PROJECTED AGREED
ADDRESS OF | PAVING, ETC.) AND CONTRACT | START& | PRICETO BE
[DBE/SBE] ITEMS OR PART THEREOF TO | COMPLETION | PAID TO
BE PERFORMED BY [DBE/SBE] | DATESFOR | [DBE/SBE]

[DBE/SBE]

1. A current [DBE/SBE] certification for each listed [DBE/SBE] must accompany this enclosure.
Failure to provide proof of current [DBE/SBE] certification for any or all listed [DBEs/SBEs]
will eliminate such listed [DBE/SBE]'s participation, and work performed by such DBE/SBE will
not count towards satisfaction of the [DBE/SBE] Goals. If additional pages are required to list all
contracted [DBE/SBE], photocopy this enclosure as required to make a complete list.

2. Contracts with DBEs for materials or supplies will be counted toward the DBE Goals as
follows:

@) materials or supplies obtained from a DBE manufacturer will be counted at 100% toward
the DBE Goals; and

(ii) materials or supplies obtained from a DBE regular dealer will be counted at 60% toward
the DBE Goals. Please refer to 49 CFR §26.55 for specifics with respect to how DBE
participation is counted toward DBE Goals.

Contract No. 18FHO012 Attachment 15, Annex 2(I)
Execution Version
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RTD FasTracks Eagle Project

PART II — LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR
Regarding: Contract No. 18FHO12 for the design, construction, financing, operation and
maintenance of the Eagle Project.
The undersigned Denver Transit Partners, LLC (the Contractor) intends to engage the

undersigned [DBE/SBE] to perform work in connection with the Eagle Project pursuant to a
contract (the [DBE/SBE] Contract) between the Contractor and the [DBE/SBE)] as [check one]:

an individual a corporation
a partnership a joint venture
The [DBE/SBE] status of the undersigned [DBE/SBE] is confirmed on the attached schedule of

[DBE/SBE] participation and represents a company that is certified as of the date on which the
[DBE/SBE] Contract is executed.

Item Projected Projected COST
Commencement Completion Date
Date

% of the Dollar value of the [DBE/SBE] Contract will be sublet and/or awarded to non-
[DBE/SBE] contractors and/or non-[DBE/SBE] suppliers.

NAME OF CONTRACTOR NAME OF [DBE/SBE]

SIGNATURE SIGNATURE

TITLE DATE TITLE DATE

Contract No. 18FH012 Attachment 15, Annex 2(II)

Execution Version
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RTD FasTracks Eagle Project

PART IV — SMALL BUSINESS OUTREACH

As part of RTD's ongoing outreach activities to the Denver metro small business community, it is
our goal to identify and to establish a relationship with the small business outreach programs
sponsored by the prime and subcontractors we partner with.

The prime and all contracted subcontractors are requested to provide the following information
pertaining to their current SBE and DBE outreach efforts — additional sheets may be used if
necessary:

RTD Contract Name and Number:

Contract No. 18FHO12 for the design, construction, financing, operation and maintenance of the
Eagle Project (the Contract).

Proposer:

Subcontractor — if applicable:

Small Business Qutreach Contact (if none, list contact for the Contract):

Phone: Fax:

Email:

Website:

Currently Sponsored Small Business Outreach Activities:

How can RTD assist you in your current small business outreach efforts?

Would you be interested becoming involved in current and future RTD-sponsored outreach
activities and committees: [ ] Yes [ ]No

If so, how?

Contract No. 18FH012 Attachment 15, Annex 2(IV)
Execution Version
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RTD FasTracks Eagle Project

PART V — DBE/SBE UNAVAILABILITY CERTIFICATION

I’ b 3
Name Title
of , certify that Denver Transit Partners,

LLC made the following efforts to meet the [DBE/SBE] Goals on Regional Transportation
District Contract No. 18FHO012 for the design, construction, financing, operation and maintenance
of the Eagle Project:

[please attach any additional efforts that do not fit on this form]
* A Concessionaire representative attended the pre-bid meeting. Yes No

= Newspaper Advertisement Log: (attach copies of ads)

Newspaper/Publication Type of Publication Dates of Advertisement
Minority/General/Trade

= Selected portions of the work to be performed by [DBEs/SBEs]

Work Categories Type of Bid Concessionaire's Additional Comments
(Subcontractor or Estimated
Supplier) Budget

= Made efforts to assist interested [DBEs/SBEs] in obtaining bonding, lines of credit, insurance
or any necessary equipment, supplies, materials, etc.
s [List any specific offers made by Concessionaire)

= Solicited the following [DBEs/SBEs]
[ Date | Name of DBE/ | Contact Person | Phone # | Work Category |

Contract No. 18FH012 Attachment 15, Annex 2(V)
Execution Version
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RTD FasTracks

Eagle Project

Contacted

SBE Firm

*  Followed up with initial contacts

Date

Name of
[DBE/SBE]

Phone #

Bidding
(Yes or No)

Additional
Comments

»  Contacted the following other agencies, organizations in recruitment of [DBEs/SBEs]

including RTD:

Date

Organization

Phone #

As shown by the documentation provided to RTD, we feel that we have made good faith effort to
attain the [DBE/SBE] Goals.

Signature:

Date:

Contract No. 18FH012
Execution Version
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